

30 December 1963
Refer: SD-584

25X1A

To: [REDACTED]

Subject: Field Engineering Effort
"A" Follow-on Program

Enclosure: (A) Cost Breakdown
Field Engineering Effort
"A" Follow-on Program

Dear Art:

25X1A Enclosure (A) is submitted herewith for your review, representative of the field engineering effort to be supplied on the "A" Follow-on program. The total amount estimated for this effort is [REDACTED] and is quoted on a labor/hour basis.

Upon reviewing the accelerated delivery schedule for the four "A" Follow-on Systems, it is anticipated that this field effort will begin on March 8, 1964, and cover a period through August 16, 1964.

The hours quoted comprise four men covering this period on a fifty-six hour work week.

25X1A As previously agreed in negotiations of four "A" Follow-on Systems, this estimate has been computed utilizing an off-site overhead rate of [REDACTED] on engineering labor hours.

Very truly yours,

[REDACTED]

25X1A

GBS:aw
Enc.

Effective date of CT 2 Mar 64

CONTAINS SENSITIVE
COMPARTMENTED INFORMATION

19
DOCUMENT NO. _____
NO CHANGE IN CLASS. ☐
☐ DECLASSIFIED
CLASS. CHANGED TO: TS ☒ 2011
NEXT REVIEW DATE: _____
AUTH: HR 70-2
DATE: 1008/11 REVIEWER: C10956

Logg